STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION BID211
PAGE 1
BID OPENING DATE 11/30/11 IN SOLANO COUNTY ON ROUTE 80/680 AT 12/05/11
CONTRACT NUMBER 04-2E2604 VARIOUS LOCATIONS (10 BRIDGES) CONTRACT CODE 'E !
LOCATION 04-SOL-80-R12.9/43.5 37 CONTRACT ITEMS
04-SOL-680-12.6
METHACRYLATE DECK & REPLACE SEAL FEDERAL AID NONE
DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%
PROPOSALS ISSUED 13 FUND TOTAL  HM1 0 TOTAL NUMBER OF WORKING DAYS 65
NUMBER OF BIDDERS 4 ENGINEERS EST 976,725.32  AMOUNT OVER 79,735.58 PERCENT OVER EST 8.16
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 1,056,460.90 3 MYERS AND SONS CONTRUCTION LP 916 649-4504 SB PREF CLAIMED
00944155
2554 MILLCREEK DRIVE FAX 916 920-2246
SACRAMENTO CA 95833
2 1,158,158.00 2 TRUESDELL CORPORATION OF 602 437-1711 SB PREF CLAIMED
CALIFORNIA INC 00615058
1310 W 23RD STREET FAX 602 437-1821
TEMPE AZ 85282
3 1,250,000.00 1 BAY LINE CUTTING & CORING INC 510 527-1000 SB PREF CLAIMED
00890660
1635 4TH STREET FAX 510 527-0500
BERKELEY CA 94710
4 1,278,260.92 AMERICAN CICIL CONSTRUCTORS 707 746-8028 SB PREF CLAIMED

WEST COAST INC
3701 MALLARD DRIVE
BENICIA CA 94510

FAX

00526319
707 747-0593



04-2E2604 BID211

04-SOL-80-R SUMMARY O F REMAINING BIDDERS PAGE 2

11/30/11 12/05/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 ABRASIVE BLASTING SERVICES STRIPE REMOVAL AND RELATED
RIVERSIDE CA
ABSL GRINDING
HAYWARD CA
HARRIS SALINAS REBAR REBAR

LIVERMORE CA

SIERRA TRAFFIC MARKINGS STRIPING AND MARKERS AND RELATED
LOOMIS CA
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PAGE 3
12/05/11

02 MANERI TRAFFIC CONTROL ITEM 4
FALLBROOK CA
RE SERRANO ITEMS 18 AND 20
MARTINEZ CA
SIERRA TRAFFIC MARKINGS ITEMS 32 THRU 36
LOOMIS CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 CENTRAL STRIPING ITEMS 7 THRU 10 AND 32 THRU 36

3483 LUYONG DRIVE
RANCHO CORDOVA CA 95742

FARWEST SAFETY INC
226 N MAIN STREET
LODI CA 95240

NELSON INDUSTRIAL SERVICES
6021 MELROSE LANE
OAKLAHOMA CITY OK 73127

R E SERRANO INC
3430 PACHECO BOULEVARD
MARTINEZ CA 94553

ITEMS 3 THRU 5

ITEMS 14 AND 15

ITEMS 18, 20 AND 21
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04-SOL-80-R SUMMARY O F REMAINING BIDDERS PAGE 4

11/30/11 12/05/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 CAMBLIN STEEL ITEMS 20 AND 28
SACRAMENTO CA
CENTRAL STRIPING SERVICE ITEMS 7, 9, 10, 32 THRU 36
RANCHO CORDOVA CA
ED SAFETY SERVICES ITEM 5
LODI CA
STATEWIDE TRAFFIC SAFETY AND SIGNS ITEM 4

FAIRFIELD CA



04-2E2604 BID211

04-SOL-80-R CONTRACT PROPOSAL O F LOW BIDDER PAGE 5
11/30/11 12/05/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 1,000.00 1,000.00
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 1,500.00 1,500.00
PROGRAM
3 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 2,000.00 2,000.00
4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 9,500.00 9,500.00
5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 75,000.00 75,000.00
6 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 7,500.00 7,500.00
7 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 920 3.50 3,220.00
STRIPE (HAZARDOUS WASTE)
8 148005 NOISE MONITORING LS LUMP SUM 1,000.00 1,000.00
9 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 1,800 2.50 4,500.00
10 150722 REMOVE PAVEMENT MARKER EA 380 2.50 950.00
11 150857 REMOVE ASPHALT CONCRETE SURFACING SQFT 792 3.00 2,376.00
12 150870 REMOVE CONCRETE DECK SURFACE SQFT 14,820 3.00 44,460.00
13 153223 REMOVE UNSOUND CONCRETE CF 136 35.00 4,760.00
14 153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 14,820 .18 2,667.60
15 153235 CLEAN BRIDGE DECK SQFT 44,986 .15 6,747.90
16 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM 10,000.00 10,000.00
17 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 2,500.00 2,500.00
18 260210 AGGREGATE BASE (APPROACH SLAB) cY 28 350.00 9,800.00
19 510053 STRUCTURAL CONCRETE, BRIDGE cY 5 1,750.00 8,750.00
20 510087 STRUCTURAL CONCRETE, APPROACH SLAB cY 282 975.00 274,950.00
(TYPE R)
21 511106 DRILL AND BOND DOWEL LF 154 20.00 3,080.00
22 511118 CLEAN EXPANSION JOINT LF 1,537 20.00 30,740.00
23 511124 RAPID SETTING CONCRETE (PATCH) CF 136 85.00 11,560.00
24 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 2,436 85.00 207,060.00
25 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 14,820 6.00 88,920.00
26 519081 JOINT SEAL (MR 1/2") LF 1,023 15.00 15,345.00
27 519091 JOINT SEAL (MR 1 1/2") LF 904 50.00 45,200.00
28 520102 BAR REINFORCING STEEL (BRIDGE) LB 1,290 3.00 3,870.00
29 (F) 540102 TREAT BRIDGE DECK SQFT 44,986 .40 17,994.40
30 540108 FURNISH BRIDGE DECK TREATMENT MATERIAL GAL 501 70.00 35,070.00
31 043446 PUBLIC SAFETY PLAN LS LUMP SUM 1,000.00 1,000.00
32 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 1,830 3.00 5,490.00
33 021978 4" THERMOPLASTIC TRAFFIC STRIPE LF 2,990 3.00 8,970.00
(BROKEN 35-13)
34 840526 4" THERMOPLASTIC TRAFFIC STRIPE LF 60 3.00 180.00

(BROKEN 17-7)
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04-SOL-80-R CONTRACT PROPOSAL O F LOW BIDDER PAGE 6
11/30/11 12/05/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
35 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 270 10.00 2,700.00
36 850102 PAVEMENT MARKER (REFLECTIVE) EA 110 10.00 1,100.00
37 999990 MOBILIZATION LS LUMP SUM 105,000.00 105,000.00

TOTAL 1,056,460.90
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04-SOL-80-R SUMMARY O F REMAINING BIDDERS PAGE 7
11/30/11 12/05/11
ITEM SECOND THIRD FOURTH
BID AMOUNT BID AMOUNT BID AMOUNT

1 1,000.00 1000.00 1,000.00 1000.00 1,000.00 1000.00

2 15,000.00 15000.00 1,600.00 1600.00 2,000.00 2000.00

3 500.00 500.00 1,000.00 1000.00 3,500.00 3500.00

4 24,000.00 24000.00 8,500.00 8500.00 12,500.00 12500.00

5 85,000.00 85000.00 100,000.00 100000.00 135,000.00 135000.00

6 4,500.00 4500.00 9,600.00 9600.00 5,000.00 5000.00

7 1.00 920.00 15.00 13800.00 7.00 6440.00

8 1,100.00 1100.00 1,000.00 1000.00 500.00 500.00

9 1.00 1800.00 5.00 9000.00 2.70 4860.00
10 1.00 380.00 2.00 760.00 1.80 684 .00
11 4.00 3168.00 8.00 6336.00 4.00 3168.00
12 4.45 65949.00 4.00 59280.00 1.50 22230.00
13 98.00 13328.00 10.00 1360.00 120.00 16320.00
14 25 3705.00 20 2964.00 40 5928.00
15 .15 6747.90 .50 22493.00 .22 9896.92
16 6,250.00 6250.00 30,000.00 30000.00 100,000.00 100000.00
17 2,500.00 2500.00 2,500.00 2500.00 1,500.00 1500.00
18 440.00 12320.00 300.00 8400.00 335.00 9380.00
19 8,000.00 40000.00 5,000.00 25000.00 3,500.00 17500.00
20 1,250.00 352500.00 1,400.00 394800.00 1,200.00 338400.00
21 20.00 3080.00 10.00 1540.00 65.00 10010.00
22 20.00 30740.00 50.00 76850.00 22.00 33814.00
23 98.00 13328.00 10.00 1360.00 25.00 3400.00
24 62.00 151032.00 62.00 151032.00 79.00 192444.00
25 4.00 59280.00 5.00 74100.00 5.75 85215.00
26 15.00 15345.00 50.00 51150.00 22.00 22506.00
27 60.00 54240.00 70.00 63280.00 58.00 52432.00
28 6.00 7740.00 4.00 5160.00 1.55 1999.50
29 .40 17994 .40 1.00 44986.00 .50 22493.00
30 65.00 32565.00 49.00 24549.00 58.00 29058.00
31 4,000.00 4000.00 6,700.00 6700.00 2,000.00 2000.00
32 2.80 5124.00 6.00 10980.00 4.00 7320.00
33 2.80 8372.00 6.00 17940.00 1.25 3737.50
34 2.80 168.00 6.00 360.00 7.00 420.00
35 11.00 2970.00 20.00 5400.00 3.50 945.00
36 11.00 1210.00 20.00 2200.00 6.00 660.00
37 110,301.70 110301.70 13,020.00 13020.00 114,000.00 114000.00

TOT 1,158,158.00 1,250,000.00 1,278,260.92



